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ENQUIRY TENDER – 4    

 

 

 

 

 

 

 

Name of work          : Repairing Work in S.V.P. Bhavan (New Guest 
House) at SVNIT Campus, Surat. 

Name of Contractor :  

Receipt of tender : 02/07/2019 upto 5:00 p.m. 

 
 
The Director, S. V. National Institute of Technology, Ichchhanath, Surat – 395 007. 
  2259571, 2259582-84 (4 LINES) 
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Name of Work :      Repairing Work in S.V.P. Bhavan (New Guest House) at SVNIT 

Campus, Surat.  

 

I  N  D  E  X 
 

This enquiry tender documents contains 33 pages. 

 

 CONTAINS PAGE NO. 

A. Tender Notice 3 

B. Form of Tender for Civil Works 4 

C. Schedule – B 5 – 9      

D. Draft Agreement 10 – 12 

E. General Condition  13 – 15  

F. General Rules and Direction for the Guidance of the 
Contractors  

16 – 20 

G. General Technical Specification for Building Works  21 – 23  

H. Conditions of Contract  24 – 32 

I. Declaration Form  33 

 

ISSUED TO  :  M/S         

           

           

           

 

 

Dean, 

Planning & Development 
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SARDAR VALLABHBHAI NATIONAL INSTITUTE OF TECHNOLOGY,  

ICHCHHANATH,SURAT- 395 007 
Ph. 91- 0261- 2259571, 2259582-84 

ENQUIRY TENDER NOTICE 

The Director, Sardar  Vallabhbhai National Institute of Technology, Surat invites sealed 

Enquiry Tender from experienced contractors engaged in Public Work Department (PWD), 

Municipal Corporation, Semi Government Organization and Public Sectors for the following :- 

Sr. 

No. 

  Name of Work  Estimated Cost  

(in Rupees) 

Time limit  

1 Damaged Terrace Doors Replacement and Aluminum 

Partition work in New Chemical Engineering Department 

and Advance Fluid Mechanics and Fluid Power Lab, SVNIT 

Campus, Surat.  

1,92,950/- 1 Month 

2 Polymer Plaster and Colour Work in C-Type Quarter C-3 

and C-4 at SVNIT Campus, Surat. 

3,77,300/- 1.5 Month 

3 Wooden Cupboard work in New Chemical Engineering 

Department (GCT Lab) and ARC Building at SVNIT 

Campus, Surat. 

3,53,675/- 1.5 Month 

4 Repairing Work in S.V.P. Bhavan (New Guest House) at 

SVNIT Campus, Surat. 

73,700/- 1 Month 

1. The enquiry tender form can be submitted on or before office hours 02/07/2019 in the office 

of Institute through post or in person with the copy of the Registration & Bank Solvency. 

The Institute is not responsible for loss or postal delay of enquiry tender forms. The enquiry 

tenders may be opened on 04/07/2019 at 3:00 p.m. in Estate & Store Building if possible. 

The tender copy can be obtained from the Institute web site http://www.svnit.ac.in only.  

2. All rights are reserved by the Director to reject any enquiry tenders or all without specifying 

the reasons. 

                                                                                                     

 

 

                                                                                         Dean 

                                                                                        Planning & Development 

http://www.svnit.ac.in/
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SARDAR VALLABHBHAI NATIONALINSTITUTE OF TECHNOLOGY, 

SURAT-395 007. 

B. ENQUIRY TENDER 

COPY 

  

1. Name of the Work :  Repairing Work in S.V.P. Bhavan (New Guest 
House) at SVNIT Campus, Surat. 

    
2. Estimated Cost :  ` 73,700/- 
    

3. Last Date of Receipt of 
Sealed Tender 

: 02/07/2019 upto 5:00 p.m. in Administrative 
Building 

    
4. Date of Opening of the 

Tender 
:  04/07/2019 at 3:00 p.m. in the Estate & Store 

Building if possible. 
    

5. Security Deposit  :  10% i.e. ` 7,400=00 on Tender Amount.                                                  
i. 5% of the S.D. i.e. ` 3,700=00 by cash or 

Demand Draft only. 
ii. Remaining 5% shall be deducted from the 

Running bills. 
    

6. Time Limit :  1 Month  
    

7. An agreement shall be executed on Sixty Rupees stamp paper as per prevailing 
rules and regulations at the cost of the contractor after giving work order for 
starting the work. 

    
8. PLEASE NOTE THAT THE NEGOTIATION IF NECESSARY FOR THIS TENDER 

IS ALSO ON THE SAME DAY. HENCE YOU ARE REQUESTED TO BE REMAIN 
PRESENT ON 04/07/2019 AT 3:00 P.M. IN ESTATE SECTION OF THE 
INSTITUTE. 

    
9. S.D. shall be paid in “Account Section” on working days between 10.00 a.m. to 

3.00 p.m. hours which may please be noted. 
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Name of the work: -  Repairing Work in S.V.P. Bhavan (New Guest House) at 

SVNIT Campus, Surat. 

S C H E D U L E – B 

(PWD SOR 2015-16) 

Sr. 

No. 

Quantity Descriptions Total Rate 

Including 1% 

Labour Cess  

`.        Ps. 

Per Amount        

`.     Ps. 

1 27.00 Dismentaling tiled of stone floors laid in 
mortar including stacking of serviceable 
materials and disposal of unserviceable 
materials with all lead and lift 

30.30 SMT 818.10 

    SOR It:- 20005 , p/169 + 1 % L.C. ( 30 + 
0.30 - 30.30) 

      

2 2.10 Demolition and disposal of unserviceable 
materials with all lead and lift.(ii)  Cement 
concrete. 

386.83 CMT 812.34 

    S.O.R.It.:20001B, P/169 + 1%L.C. 
(383.00 + 3.83 = 386.83) 

      
3 2.00 Dismentaling of sanitery fittings like 

washbasin, w.c. pan Indian and European 
type, flushing tank etc. including stacking 
the material  with all lead and lift 

257.55 NO. 515.10 

    S.O.R. It.:20016, P/170 + 1%L.C. (255.00 
+ 2.55 = 257.55) 

      
4 14.00 Providing and laying water proofing 

including 0.23 mts. radius vata with 
waterdrip as directed with 5 years written 
guarantee, by laying 40 mm thick cement 
mortar 1:4 (1 cement : 4 fine sand ) after 
thoroughly cleaning the base slab and 
removing all the loose materials with wire 
brush, applying cement & waterproofing 
slurry evenly spread on slab and mixing 
water proofing materials in cement mortar 
in proportion as recommended by 
manufacture, laying brick bats after 
thoroughly soaked in water on layer of 
cement mortar, applying cement slurry on 
brick between @ 0.08 bag/smt. with 
mixing water proofing materials in 
proportion as recommended by the 
manufactures & finishing top with brush, 
including curing etc. complete. Note : The 
measurement of this item shall be taken 
as that of the horizontal suface (lenght x 
width ) that is from inside of the beam 
sides, thus, not cosidering the surface 
measurement of the rounded vatas. 

723.16 SMT 10124.24 

    As per R.A. +1% L.C. (716.00 + 7.16 = 
723.16) 
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Sr. 

No. 

Quantity Descriptions Total Rate 

Including 1% 

Labour Cess  

`.        Ps. 

Per Amount        

`.     Ps. 

5 8.00 Providing, laying and jointing in true line 
and level 110 mm dia. UPVC SWR Type 
B pipe conforming to IS 13592-1992 with 
one end plain and other end socketed 
with rubbering & fitting conforming to ISI 
14735-1999 of approved make for 
drainage system pipe line. Pipe will be 
fixed on wall using of PVC clamp of the 
size 110 mm dia. x 210 mm lenght x 196 
mm high at every 2.0 mt. center or shall 
be concealed in walls as directed 
including necessary fittings such as 
bends, shoeds etc. including testing of 
pipes and joints and jointed with adhesive 
solvant cement including cost of all 
materials. 

531.26 RMT 4250.08 

    SOR IT.:- 23067, P/196 + 1%  L.C. 
(526.00 + 5.26 = 531.26) 

      

6 2.00 Providing and fixing PVC SWR Nahni trap 
IS 14735 for drain - 75 mm diameter with 
jali of the following nominal diameter of 
self cleansing design with C.I. scread 
down or hinged grating including the cost 
of cutting and making good the walls. 

354.51 NO. 709.02 

    SOR IT.:- 23069, P/197 + 1%  L.C. 
(351.00 + 3.51 = 354.51) 

      

7 2.00 Providing and fixing 100 mm size P or S 
trap for water closet squatting pan 
including jointing the trap with the pan and 
soil pipe in cement Mortar 1:1 (1-Cement : 
1-Fine sand) (A) Vitreous China. 

211.09 NO. 422.18 

    SOR IT.:- 23011, P/190 + 1%  L.C. 
(209.00 + 2.09 = 211.09) 

      

8 1.10 Providing and filling Cinder in sunk area of 
bathroom and w.c. at all floor levels, after 
completing plumbing work of pans, pipes, 
traps etc.  including ramming, dressing, 
consolidating with all lead and lift etc. 
complete as directed by Engineer in 
Charge. 

511.06 CMT 562.17 

    As per M.R. + 1%L.C. (506.00 + 5.06 = 
511.06) 

      

9 0.80 Providing and laying cement concrete 
1:2:4 (1- Cement : 2- Coarse sand : 4- 
graded stone aggregates 20 mm nominal 
size) and curing complete excluding cost 
of formwork in (A) Foundation and Plinth 
(upto 10 ton) 

3236.04 CMT 2588.83 
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Sr. 

No. 

Quantity Descriptions Total Rate 

Including 1% 

Labour Cess  

`.        Ps. 

Per Amount        

`.     Ps. 

    SOR It :-05010A, P/47+ 1% L.C. (3204.00 
+ 32.04 = 3236.04) 

      

10 15.50 P & L 24" x 24" vitrified 8 mm thick tile 
flooring over 20 mm (average) base of 
cement mortar 1:6 ( 1 cement: 6 coarse 
sand) on new surface or fixing on existing 
flooring by adhesive material including 
dismentaling of existing flooring and 
jointed with color cement slurry including 
finised with flush pointing & cleaning the 
surface etc. complete for light shade (upto 
10 ton) 

660.54 SMT 10238.37 

    SOR It :-14022, p/148+1 % L.C. (654.00 + 
6.54 = 660.54) 

      

11 12.00 Providing and laying white/colour glazed 
tiles 6mm thick in skrting risers of steps 
and dedo on 10mm thick cement plaster 
1:3 (1-cement : 3-coarse sand) and 
jointed with white cement slurry (upto 10 
ton) (NOTE: tiles design as  per existing 
on  site) 

563.58 SMT 6762.96 

    SOR It :-14009A, p/142+1 % L.C. (558.00 
+ 5.58 = 563.58) 

      

12 3.00 Providing and fixing wash down water 
closet (European type, W.C. Pan) with 
integral P or S trap including jointing the 
trap with soil pipe in Cement Mortar 1:1 
(1-Cement : 1-fine sand) (Seal and cover 
to be measured and paid for 
separately)(A) vitreous China Pattern :(i) 
in white colour 

896.88 NO. 2690.64 

    SOR It :-23010, p/190+1 % L.C. (888.00 + 
8.88 = 896.88) 

      

13 3.00 Refixing existing plastic seat and cover for 
wash down water closer with C.P. brass 
hinges and rubber buffers. 

101.00 NO. 303.00 

    As per M.R. + 1%L.C. (100.00 + 1.00 = 
101.00). 

      

14 1.00 Repairing of damaged R.C.C. Columns, 
Beams, Lintels, Chhajja etc. up to 10m 
height by providing and applying Polymer 
Modified Plaster (PMCM) in propotion 1:3 
(1-Cement : 3-Sand) with 5 lit. of SBR per 
bag of cement in single coat including 
application of Bond coat 1:1 (1 part SBR : 
1 part Cement) on old concrete surface 
including Scaffolding, Curing, Cleaning 
etc. complete. ( 25 mm thick ) 

501.97 SMT 501.97 
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Sr. 

No. 

Quantity Descriptions Total Rate 

Including 1% 

Labour Cess  

`.        Ps. 

Per Amount        

`.     Ps. 

    As per R.A. + 1% L.C. (497.00 + 4.97 = 
501.97) 

      

15 1.00 Providing 10 mm thick cement plaster in 
single coat on brick/concrete walls for 
interior plastering upto floors 2-level and 
finished even and smooth in ( ii ) Cement 
mortar 1:4 ( 1-cement : 4- sand ) 

80.50 SMT 80.50 

    SOR It :-1700S, P/159+ 1% L.C.(79.70 + 
0.80 = 80.50) 

      

16 80.00 Removing dry or oil bound distemper by 
washing and scrapping and sand 
papering the wall surface smooth 
including necessary repairs the scratches 
complete. 

7.17 SMT 573.60 

    SOR -18014, P-163+ 1% L.C. (7.10 + 
0.07 = 7.17) 

      

17 80.00 Applying two coats of Birla or Asian acrylic 
lappy (putty) and two coats of primer of 
approved brand and manufacture on new 
wall surface to give an even shade 
including thoroughly brushing the surface 
free from mortar dropping and other 
matter and sand papered smooth. 

47.87 SMT 3829.60 

    SOR It.: 19032, P-168 + 1% L.C. (47.40 + 
0.47 = 47.87) 

      

18 80.00 Wall Painting (two coat) with plastic 

emulsion paint of approved brand and 

manufacturer and of required shade on 

wall surface to given an even shade 
including thoroughly brushing the surface 
free from mortar dropping and other 
foreign matter and sand papered smooth. 

50.40 SMT 4032.00 

    SOR- 18031, P – 164 + 1%L.C (49.90 + 
0.50 = 50.40) 

      

19 6.00 Providing and fixing door closer of 
standard quality with all required 
accessories and manufacturing of 
standerd compeny like Godrej or Hyper, 
opening 180 degree, with vertical 
movement and supporting about 60 k.g. 
of door weight mounting on door panel or 
door frame of wooden, metal or stone, 
including fixing labour charges with 
required every type of tools and tackles 
and using Hilty or Fischer brand fastening 
chemical in stone frame screwing on door 
shutters . 

 

1508.94 NO. 9053.64 
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Sr. 

No. 

Quantity Descriptions Total Rate 

Including 1% 

Labour Cess  

`.        Ps. 

Per Amount        

`.     Ps. 

    As Per R.A.+ 1% L.C. (1494.00 + 14.94 = 
1508.94) 

      

20 10.00 Providing and replacing cylindrical 
premium brass finish door lock of 
standard quality with all required 
accessories and manufacturing of 
standard company like Godrej including 
fixing and labour charges with required 
every type of tools and tackles, on door 
shutters . 

1475.61 NO. 14756.10 

    As Per R.A.+ 1% L.C. (1461.00 + 14.61 = 
1475.61) 

      

   Total `... 73,624.44 

   Say `... 73,700.00 

I/ We am/ are willing to carry out the work at _____________ % above/below percent 

(should be written in figures and words) of the estimated rates mentioned above. Amount of 

my/ our tender works out as under. 

Estimated amount  Estimated amount  

Put to tender `. ___________ Put to tender `. ___________ 

Deduct _____% below `. ___________ Add______% above  `. ___________ 

Net `. ___________ Total  `. ___________ 

In words ___________________________ In words ___________________________ 

Note  

1. All work shall be carried out as per Public Works Department Handbook and 

other specifications of PWD/CPWD/SVNIT or as directed. 

2. All the columns is Scheduled be filled in ink and the total of the entries in the last 

column should be struck by the contractor under his signature. 

3. Rates quoted include clearance of site (prior commencement of work and at its 

close) in all respects and hold good for work under all conditions, site, moisture, 

weather etc. 

4. To be continued on additional sheets, if found necessary. 

 
 
 

POSTAL ADDRESS OF CONTRACTOR 

       SIGNATURE OF CONTRACTOR 

        DATE: 
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SARDAR VALLABHBHAI NATIONAL INSTITUTE 

OF TECHNOLOGY, SURAT- 395 007. 

PART - C 

D. AGREEMENT OF WORK 

I/We hereby undertake to execute for the Sardar Vallabhbhai National Institute of 

Technology, Surat-7, (Here in after referred to as the Institute) Repairing Work in S.V.P. 

Bhavan (New Guest House) at SVNIT Campus, Surat specified in the under written 
memorandum within time specified in such Schedule-B (Memorandum showing items of 
works to be carried out) in accordance in all respects, with specifications designs, and 
terms and conditions as specified in this tender. 

: MEMORANDUM  : 

 1. Name of Work  : Repairing Work in S.V.P. Bhavan (New Guest 

House) at SVNIT Campus, Surat. 

2. Estimated Cost : ` 73,700/- 

3. Validity of tender  :  The tender for work shall remain open for a 
period of 90 days from the date of opening of 
the tender for this works and that the tenderer 
shall not be allowed to withdraws or modify the 
offer on his own during this period. If any 
tenderer withdraws or makes any modifications 
or additions in the terms and conditions of his 
tender, not acceptable to the Institute , then the 
Institute  shall without prejudice to any right on 
remedy be at liberty in full the said earnest 
money be forfeited absolutely. 

4. Security Deposit :  10% of the total of the estimated cost, of which 
5% i.e. ` 3,700/- is to be deposited before the 
commencement of the work and 5% will be 
deducted from the R.A. bills/Final bill of the 
executed work. No interest will be paid on 
security deposit. 

5. Time Limit  :  1 month from the date of issue of the work 
order.  

6. Income Tax :  Income Tax with surcharge at rate of 2.0% of 
the work executed will be deducted from the 
R.A. Bills/final bill or at the rate as per the 
prevailing rule of In-come Tax in force. 

7. Tax & any other  :  Inclusive  

8. Registration of Provident 
No. 

: The contractor will have also responsibilities for 
all employees and to get registered for the 
provident fund No. etc., for their employees and 
shall furnish the details of the same if required. 

9. Labour Licence :  The contractor shall obtain the labour licence 
from the competent authority and will have to 
produce the copy thereof if required. 
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10. Water Charges :  Institute is in a position to supply water for the 
construction work. The charges for the same 
shall be deducted from the running bills at the 
rate of 1% of total executed amount. The 
amount shall be deducted from the running/final 
bill, if Institute water supply is used and for this 
the contractor shall have to make his own 
necessary arrangements for all labours and 
materials etc. for taking connection from the 
supply line of the Institute. However, the 
contractor shall have to make his own 
arrangement for water if the college is not in a 
position to supply water for the construction 
work. 

In such case water charge of 1% of the amount 
of the work executed shall not be deducted from 
the running/final bill and no extra payment shall 
be made for the same to the agency.    

11. Electricity Charge  : Institute has supply the electricity for which 
0.75% of tender cost to be recovered from the   
R. A. Bill / Final Bill as an electricity charge. 

12. Labour Cess : Labour cess at rate of 1.0% of the work 
executed will be deducted from the R.A. Bills / 
final bill. 

13. Extra Items :  Extra item / Non schedule item shall have to be 
executed  

(i) At the rate of SOR/R.A. prepared on the 
 basis of SOR of the year in which the 
 item is to executed and  

(i)  If such item is not available in SOR i.e. 
 for Non-schedule item rate shall be 
 decided on the of basis market rate 
 analysis.  

The percentage above/below shall not be 
considered in any of the above case (i) or (ii)   

14. Delectation and or 
reducing or increasing 
the quantity of any items  

 The Director is empowered to delete and or to 
increase the estimated quantity of any item as 
given in the Schedule – B to any extent 
irrespective of the ceiling either for saving or 
excess quantity compared to the quantities of 
such items of schedule – B during execution.  

15. The 100% Security Deposit (except water proofing / exterior paint work and 
Interior paint work) shall be refunded by the Institute after 12 months from the 
date of final bill for checking leakage of the roof slab, dampness/any damage, 
rectification etc. as suggested by the Dean, Planning & Development. 

16. No payment shall be made for the “price-escalation” what so ever for any building 
materials, road materials including labour charge etc. used for the construction of 
above said work. 
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17. The final bill shall be prepared in accordance to the progress are quantum of the 
work done and not any specified period.   

18. The payment of an advance bill/bills shall be made at the description of the 
Engineer – In – Charge of the work to facilitate the schedule of the work, 
however, this shall not be binding to the authority of the Institute. 

19. The final bill shall be prepared after taking joint measurement by the        
Engineer-In-Charge of the work or his representative. 

20. The final bill shall be prepared only after carrying out all the necessary addition, 
alteration and rectification works so as to get right to the full satisfaction of the 
Engineer–In–Charge of the works. If the rectification etc. is not done by the 
Contractor is directed by the department than the same shall be done by the 
department at the prevailing market rate and the expenditure incurred for such 
action shall be recovered from the Security Deposit of the contractor without 
giving any notice or reasons.   

I/We, hereby agree to abide by and fulfill all the terms and provisions of the 
conditions of contract annexed in the tender and mentioned as above including the terms 
and conditions laid down in the form B-1 & B-2, of the Gujarat State Public Works 
Department, so far as applicable and in default thereof to forfeit and to pay to the Institute 
office, the sum of the money mentioned in the said condition from the Security Deposit. In 
case of any terms, conditions & specifications laid down in the above all document are 
contradictory, the decision of the Director in this regards shall be final and binding on me/us 
for which no reasons will be assigned or asked for from the Director.                           

In case of dispute, the decision of the Director shall be final and will be binding on 
me/us. This agreement is subject to Surat Jurisdiction only. 

Name  and  Address :   __________________________________________        

__________________________________________  

                                     __________________________________________  

                                     __________________________________________ 

      Witness  by  :  1.   ______________________________________ 

2. ______________________________________ 

Place  :   SURAT.                                                                      

Date : 

 

The above agreement is hereby accepted by me on behalf Sardar Vallabhbhai 
National Institute of Technology, Surat. 

 
Place  :   SURAT. 

 
 

Signature of Contractor  

    DIRECTOR 

SVNIT, Surat  
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E.  GENERAL CONDITION 

 CONTRACTOR TO PLEASE READ THIS CAREFULLY 

1. The tenders received after last date of receipt will not be considered. 
 
2. If the tender is taken in favour of the company, a power of attorney in favour of the 

person who may have signed the tender for the company must be accompanied with 
the tender. 

 
3. Solvency certificate of a Nationalised Bank of an amount upto 25% of the tender 

cost plus works on hand still to be executed will have to be produced by the 
contractor.  

 
4. The contractor shall have to furnish income tax clearance certificate before his 

tender is accepted and intimate assessment No. and ward under which he is 
assessed. 

 
5. Copies of certificate as regards previous experience, if any must accompany the 

tender. 
 
6. Declaration showing all works on hand with the contractor and the value of works 

that remains to be executed in each case must accompany the tender. 
 
7. The contractor should initial all pages of Schedule ‘A’, Schedule ‘B’ & specifications, 

corrections, erasures & over writings. 
 
8. In the event of an error occurring in the amount column of the Schedule ‘B’ showing 

items of works as a result of wrong multiplication of the unit rate and quantity, the 
unit rate shall be regarded as firm and multiplication shall be amended on the basis 
of the rate.        
All the errors in totaling in amount column and in carrying forward as well as total 
shall be corrected accordingly.  
Any rounding of amounts against item or in totals shall be ignored. 

 
9. Acceptance of enquiry tender will rest with the Director, SVNIT, Surat who reserves 

the right to reject any or all tenders without assigning any reasons. The tenderer 
whose tender is accepted will have to enter into a regular agreement within 10 days 
of being notified to do so. In case of failure on the part of Tenderer to sign the 
agreement within the stipulated time, the offer of the tenderer shall be considered as 
withdrawn by him. 
 

10. The tendered sum so altered shall, for the purpose of the tenders, be substituted for 
the sum originally tendered and considered for acceptance. 

 
11. Right is reserved to reject any or all tender (s) without assigning any reasons 

thereof. 
 
12. In respect of the tenders from the co-operative society, a solvency certificate of an 

amount equal to 25% of the amount of the work put to tender will have to be 
produced along with the tender or a certificate regarding the borrowing capacity if 
the society issued by the legal assistant, Directorate of Cottage Industries, will have 
to be produced along with the tender. 
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13. No payment shall be made for price escalation whatever for any building materials 
and the labour charges for the construction of the said work till its completion. 

 
14. The contractor shall have to submit the report of the testing result of various building 

materials as per the direction of Engineer-in- charge before using such materials. 
The contractor shall make a note that these instructions shall be adhered strictly to. 

 
15. Contractor shall have to sign the cement consumption register regularly (daily) which 

shall be maintained by the site supervisor and inspected by the Engineer-in-charge 
periodically. 

 
16. The entire work shall have to be carried out as per specifications, instructions of 

Engineer-in-charge and to his entire satisfaction.  
 
17. The specifications of the materials, items and code of practice shall be followed as 

given from page no. 1 to 192 of these tender documents. 
 
18. The several documents forming the contract are the essential parts of the contract 

and requirement occurring in one is as binding as through occurring in all, they are 
intended to be mutually explanatory and complementary and to describe and provide 
for a complete work.   

 
19. In the event of any discrepancy, the several documents forming the contract or in 

any document, the following order or precedence should apply: 
 

a. Dimensions & quantities: 
i. Drawings. 
ii. Schedule – B of the tender form. 
iii. Specifications. 

 

On drawings, figures, dimensions, unless obviously incorrect will be followed in 
preference to dimensions.  

 

b. Description: 
i. Schedule – B of the tender form. 
ii. Drawings. 
iii. Specifications. 

 

In case of defective description or ambiguity, the Engineer-in-charge should issue 
further instructions, directions in what manner the work is to be carried out, it being 
understood that the best modern practice is to be followed. The contractor should 
forthwith comply with such instructions.  

 
20. The acceptance of tenders will rest with competent authority (The Director) who 

does not bind himself to accept the lowest one and reserves the right to accept or 
reject any or all the tenders without giving any reasons thereof. 

 
21. All documents, correspondence, decisions, & other matters concerning the contract 

shall be considered as confidential & restricted nature by the contractor and it shall 
not be disclosed to any un-authorised persons of any kind. 

 
22. The contractor shall be deemed to have carefully examined the work and site 

conditions scheduled of specification and drawing and shall be deemed to have fully 
informed himself regarding the conditions. If he shall have any doubt as to the 
meaning on any portion of these general conditions or the special conditions of the 
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scope of work or the specifications or any other matter concerning the contract he 
shall inquire time before submitting his tender set for the particulars there of and 
submit them to the Engineer in writing in order that such doubt may be removed. 

 
23. The contractor shall submit the following reports to the Engineer-in-charge. 

i. A daily report in forms as may be prescribed of the strength of labour both skilled 
and unskilled, employed by him for the works. The contractor shall increase or 
decrease the strength both skilled or unskilled if directed by the engineer-in-
charge. The submission of such report shall not however relieve, the contractor 
from his responsibilities and duties regarding progress or any other obligations 
under the contract. 

ii. A classified weekly return in the prescribed form of the number of persons 
employed on the works during the preceding week. 

iii. A weekly medical report in the prescribed form showing the health status of the 
contract labours the number of persons ill and the nature of their illness. 

iv. A report of any accident, which may have been occurred within 24 hours. 
v. Such other as may be prescribed by the Engineer-in-charge. 
 

24. In the event of any question arising regarding the rate for such of the extra items, 
rate which are not comparable for any of the tendered items, or are not covered by 
the S.O.R. this shall be referred to single arbitrator who shall be appointed by the 
college. The decision of the said arbitrator shall be final, conclusive and binding on 
the parties as per the provision of the Indian arbitration act, 1940 and rules there 
under and any statutory modification there of shall be deemed to be applicable for 
this purpose. The contractor shall be governed by the law of India for the time being 
in force and be subject to the jurisdiction of Surat courts. 

 
25. The contractor shall indemnify college against all actions, suits claims and demand 

brought or made against the college in respect of any matter of thing done or 
omitted to be done by the contractor in the execution of or connection with the work 
of this contract and against any loss or damages to the College in consequence of 
any action suit being brought against the contractor for any thing done or omitted to 
be done in execution of the work of the contract. 

 
 
 

Signature of Contractor  

     DIRECTOR 

SVNIT, Surat 
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F. GENERAL RULES & DIRECTIONS FOR THE GUIDANCE OF THE 

 CONTRACTORS. 
 
1. Acceptance of quotation will rest with the competent authority who does not bind 

himself to accept the lowest and reserves the right to reject any or all 
quotations/tenders and no reasons will be given for acceptance or rejection thereof. 
The tenderers whose quotation is accepted will have to enter into a regular contract 
and abide by all rules and regulations embodied in the tender.  

 
2. The tenderers who do not fulfill all the conditions those in the printed form and are 

incomplete shall be rejected. 
 
3. In view of the difficult position regarding the availability of foreign exchange, no 

foreign exchange would be released by the College for the purchase, of plant and 
machinery required for the execution of the work contracted for.  

 
4. The tender will be liable to be rejected outright, if while submitting it: 
 

i. The tenderer proposes any alteration in the work specified in the tender or in the 
time limit allowed for carrying out the work or any other condition. 

 
ii. Any of the pages of the tender are removed or replaced. 

 
iii. In the case of item rate tender, the rates are not entered in ink in figure and 

words and the total of each item and grand total are not struck by the tenderer in 
ink in the last column of Schedule – ‘B’ under his signature. 

 
iv. Any errors are made by him in the tender. 

 
v. All corrections and additions of pasted slips are not initialed by tenderer. 

 
vi. The tender or in the case of a firm each partner thereof does not sign or the 

Signature/Signatures is/are not attested by a witness in the space provided for 
the purpose. 

 
5. The contractors will have to construct shed for storing controlled and valuable 

materials issued to him under Schedule–A of the Agreement at work site having 
double locking arrangement. The material will be taken for use in the presence of 
the personnel of Estate Section of the College. No materials will be allowed to be 
removed from the site of works. 

 
6. The contractor shall also attach list of machineries in their possession and which 

they propose to use for the works. 
 
7. All octroi duty and other taxes chargeable by the Municipal Corporation shall be 

payable by the contractor. 
 
8. Tender once accepted shall be binding on the contractor even if the formal 

agreement is not signed. 
 
9. The successful tenderer will be required to enter into agreement with the college 

within 10 days from the date of placing firm order. 
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10. The contractor should take no advantage of any apparent error or commission in 
drawings or specifications and the Engineer-in-charge shall make such corrections 
and interpretations as necessary to fulfill the intent of the plans and specifications. 

 
11. Not with standing that all proper precautions may have been taken by contractor at 

all the times during the progress of the work, the contract or shall be held 
responsible for all damages whether to the work under execution or to any other 
property or to lives of persons during the progress of the work and the period of 
maintenance. 

 
12. In the event of the tender being submitted by a firm, it must be signed separately by 

each partner thereof, or in the event of the absence of any partner, it shall be signed 
on his, behalf by a person holding a power of attorney authorising him to do so.   

 
13. No receipts for any payment alleged to have been made by a contractor in regard to 

any matter to this tender shall be valid and binding on the college unless it is signed 
by the Engineer-in-charge. 

 
14. Under no circumstances shall any contractor be entitled to claim enhanced rates for 

any items in this contract. 
 
15. The measurement of work will be taken according to the usual method in use in the 

public works department and no proposals to adopt alternative methods will be 
accepted. The Engineer-in-charge decision as to what is “the usual method in use in 
the public works department” will be final. 

 
16. The Insurance Company’s bond will not be accepted against the Security Deposit.   
 
17. The contractor shall permit the Engineer-in-charge or his representatives to inspect 

the stock of the controlled materials stored by him at any time, whenever the 
Engineer-in-charge or his representatives so desire (s). 

 
18. The tender for work shall remain open for a period of 90 days from the date of 

opening of the tender for this works and that the tenderer shall not be allowed to 
withdraws or modify the offer on his own during this period. If any tenderer withdraws 
or makes any modifications or additions in the terms and conditions of his tender, 
not acceptable to the college, then the college shall without prejudice to any right on 
remedy be at liberty in full the said earnest money be forfeited absolutely. . 

 
19. Tenderer should submit True Copy of the Certificate of Registration along with the 

tender without which the tender will not be considered. 
 
20. Out of the amount payable/creditable to the contractor’s amount, the Central 

Govt./State Govt. Tax/Taxes shall be deducted at source in accordance with the 
relevant laws/rules from time to time prevailing. 

 
21. Certificate of GST registration with residential proof should be attached with the 

tender document. 
 
22. For all R.C.C. works such as footings, columns, beams, slabs, chhajas, pardi, lintels, 

etc. a 15 cm x 15 cm sizes test cube as per the P.W.D. standard will have to be 
taken by the contractor, as per instruction and direction of the Engineer-in-charge. 
This test cube will be cured for 7 days and 28 days respectively. After 7 days, 28 
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days this test cube will be tested in the Government approved laboratory by the 
contractor at his own expense and result will be submitted to the head of the college.  

 
23. Definitions  
  

In framing the general conditions and contract documents the following expression 
shall have the meaning here in assigned to them except when the context otherwise 
required. 

 
i. This “college” shall mean the Sardar Vallabhbhai National Institute of Technology 

Surat and shall unless otherwise excluded by requirement the context Includes 
his successors in office and accepted assignees. 

 

ii. “Contractor” shall mean person or firm or company or corporation whose tender 
has been accepted by the college and includes the contractors representatives, 
successor and permitted assignees.  

 

iii. “Engineer-in-charge” shall mean the competent Engineer in charge of the work or 
his authorised representative who shall exercise any such authority on behalf of 
the Engineer as may be delegated to him from time to time by the competent 
Engineer. 

 

iv. “Specification” shall mean the specification annexed to these general conditions 
and the schedule thereof (if any) as laid down or implied in the contract 
documents, 

 

v. “Site” shall mean the lands and the places on, under, in or through which works 
are to be executed or carried out or any others and or places provided by the 
college for purpose of the contract.  

 

vi. “Construction plant” shall mean appliances, machinery with necessary supply to 
up keep and maintenance of the works or temporary works but dose not include 
materials or other things intended to form part of the permanent work. 

 

vii. “Writing” shall include any manuscript. Type written of printed statement under or 
over signature and/or seal as case may be. 

 

viii. “Tender rates” shall mean the rates entered in words or figures in the schedule of 
prices by the contractors and as finally accepted by the college. 

24. The contractor shall procure at his expenses all permits and licenses and pay all 
charges and fees for lawful execution of the work. 

 
25. A work order book shall be provided and maintained by the contractor on the site of 

work and contractor shall sign the orders given by the college officers and shall carry 
them out prompty, The order book is the property of college and shall remain in the 
custody of college supervisory staff on duty. The compliance shall be carried out 
promptly and reported to the Competent Engineer in time, so that the work can be 
checked. 

 
26. No. work shall be carried out by any other method except that approved by the 

Engineer. The contractor may propose any new method for execution of work. 
Adoption of any such changes of method of execution should be passed to the 
Engineer-in-charge the competent Engineer may suggest suitable modification in the 
program and method prepared by the contractor. Adoption of any such changes 
shall not entitle the contractor for claiming any extra or extension of time limit. 
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27. The contractor shall employ qualified Engineers and supervisors having sufficient 
experience of similar other jobs to assure the quality of work. The contractor shall 
also employ a work manager of sufficient experience and duly authorised to deal 
with all aspects of day-to-day work. All communications to and commitments by the 
work manager shall be considered binding on the contractor. The contractor shall 
supply to the Engineer-in-charge details of names, qualifications and experience in 
regard to all supervisor staff Engineer employed by the contractor and notify 
changes when made and satisfy the Engineer-in-charge regarding the quality and 
efficiency of staff thus employed. 

 
28. The contractor will be required to provide at his own cost pumping set etc. required 

to keep the foundation and all other excavation clear of water as competent 
Engineer may consider necessary. The pumps and powers applied must be 
sufficient at any particular time as determined by the competent Engineer and he 
may stop the work altogether until he is satisfied of the requirement of the pump and 
power supplied by the contractor. For the purpose of keeping the excavation as dry 
as possible, the work of pumping if necessary be divided into section or separate 
portion to be determined by the competent Engineer and temporary barrier will have 
to be put up by the contractor. The contractor will not be paid extra for any 
temporary dike or sump or their removal or filling such work will not be taken in to 
measurement under any item or work. 

 
29. The contractors shall carry out the shoring and strutting as required for safety of the 

adjoining structure at his own cost and make good any damages done to the private 
property. Notwithstanding that all proper precautions must have been taken by the 
contractor at all times during the progress of work the contractor shall be held 
responsible for all damages whether to the work under execution or to any other 
property or to lives of persons during the progress of work and the period of 
maintenance. 

 
30. This college dose not take any responsibility for supplying materials other than those 

enumerated in the schedule - A of the tender and the cost of materials if any 
supplied by the college will be recovered from the contractor either in cash or from 
the next payment due to him or as directed by the competent Engineer. 

 
31. In case when it become a necessary for the due fulfillment of the contract for the 

contractor to occupy land out side the college limits the contractor shall make his 
own arrangement with the owners and pay such rents as may mutually agreed 
between them. The college shall afford the contractor all possible assistance to 
enable him to obtain lands for the said purpose. 

 

32. The contractor shall comply with all proper and legal orders and directions given 
from time to time by local or public authorities and shall pay of his own money the 
fees or changes to which he shall be liable. 

 

33. Necessary warning signals and caution board, shall have to be provided by the 
contractor during day and night at his own cost during the whole of work. Necessary 
diversion for road traffic also shall be constructed and maintained by the contractor 
in satisfactory condition. Traffic signals barricades  etc. should be  maintained by 
him as required. 

 

34. The contractor shall not interfere with the work in progress of other contractors in the 
vicinity or in the same section. 
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35. The contractor shall have to make his own arrangement for housing supplying food 
grains and sanitary arrangements etc. for his labour at construction site at his own 
expense. 

 

36. It shall not be stacked in places where it is liable to be damaged or lossed due to 
traffic passing over it or places where likely to be washed away by rain or flood or to 
be buried under any land slide etc, or to slope down in embankment on hill side etc, 
No claim for any loss due to these and similar reasons will be entertained. 

 

37. The contractors shall take all precaution against damage by floods or from accident. 
No compensation shall be allowed to the contractor for materials lost or damaged by 
floods or other causes.. 

 

38. Amount of 1/10 or more of the security Deposit so decided by the Competent 
Engineer shall be retained towards the security against the roof Leakages in the 
work. The deposit shall be released after monsoon on satisfactory performance of 
the roof during the monsoon, other wise if the contractor does not attend the repair 
within 3 days of the receipt of the written notice from the competent engineer the 
work will be carried out by the college at the contractor’s risk and cost using 
materials, labours as may be required to rectify the defects. 

 
 

Signature of Contractor  

     DIRECTOR 

SVNIT, Surat 



 21 

 

G GENERAL TECHNICAL SPECIFICATION FOR BUILDING WORKS 
 
1. In the specification “as directed”/”Approved” shall be taken to mean “as 

directed”/approved by the Engineer-in-charge. 
 
2. Wherever a reference to any Indian Standard appears in the specifications, it shall 

be taken to mean as a reference to the latest edition of the same in force on the 
date of agreement. 

 
3. In “Mode of Measurement” in the specification wherever a dispute arises in the 

absence of specification of a particular point or aspect, the provisions on these 
particular point or aspects in the relevant Indian Standards shall be referred to. 

 
4. All measurements and computations, unless otherwise specified, shall be carried out 

nearest to the following limits : 
 

i. Length, width and depth (height) ….. 0.01 Mt. 
ii. Areas     ….. 0.01 Sq. Mt. 
iii. Cubic Contents   ….. 0.01 Cu. Mt. 

 
In recording dimensions of work. 
The sequence of length, width and height (depth) or thickness shall be followed. 

 
5. The distance, which constitutes lead, shall be determined along the shortest 

practical route and not necessarily the route actually taken. The decision of the 
Engineer-in-charge in this regard shall be taken as final. 

 
6. Where no lead is specified, it shall mean “all leads”. 
 
7. Lift shall be measured from plinth level. 
 
8. Approval of the samples of various materials given by the Engineer-in-charge shall 

not absolve the contractor from the responsibility of replacing defective material 
brought on site or materials used in the work found defective at a later date. The 
contractor shall have no claim to any such materials being rejected by the Engineer-
in-charge. 

 
9. The contract rate of the item of work shall be for the work completed in all respects. 
 
10. No collection of materials shall be made before it is got approved from the Engineer-

in-charge. 
 
11. Collection of approved materials shall be done at site of work in a systematic 

manner. Materials shall be stored in such a manner as to prevent damage, 
deterioration, or intrusion of foreign matter and to ensure the preservation of their 
quality and fitness for the work. 

12. Materials, if any when rejected by the Engineer-in-charge, shall be immediately 
removed from the site of work. 

 
13. No materials shall be stored prior to, during and after execution of a structure in such 

a way as to cause or lead to damage on over loading of the various components of 
the structure.  
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14. All work shall be carried out in a workmanlike manner as per the best techniques for 

the particular item. 
 
15. All tools, templates, machinery and equipment for correct execution of the work as 

well as for checking lines, levels, alignment of the works during execution shall be 
kept in sufficient numbers and in good working condition on the site of the work. 

 
16. Special modes of construction not adopted in general Engineering practice, if 

proposed to be adopted by the Contractor, shall be considered only if the contractor 
provides satisfactory evidence that such special mode of construction is safe, sound 
and helps in speedy construction and completion of work to the required strength 
and quality. Acceptance of the same by the Engineer-in-charge shall not, however, 
absolve the contractor of the responsibility of any adverse effects and consequences 
of adopting the same in the course of execution of completion of the work. 

 
17. All installations pertaining to water supply and fixtures thereof as well as drainage 

lines and sanitary fittings shall be deemed to be completed only after giving 
satisfactory tests by the Contractor. 

 
18. The contractor shall be responsible for observing the rules and regulations imposed 

under the “Minor Minerals Act”, and such other laws and rules prescribed by 
Government from time to time. 

 
19. All necessary safety measures and precautions (including those laid down in the 

various relevant Indian Standards) shall be taken to ensure the safety of men, 
materials, and machinery on the works as also of the work itself. 

 
20. The testing charges of all materials shall be borne by the Contractor. 
 
21. Approval to any or the executed items for the work dose not in any way relive the 

contractor of his responsibility for the correctness, soundness and strength of the 
structure as per the drawings and specifications. 

 
22. The contractor shall have to carry out the work according to the drawing supplied for 

the work. In case of structural steel contractor may be allowed to use at the request 
of the contractor, section higher than the designed section specified in drawing 
provided that the Engineer-in-charge has certified for the following change. 
a. The change is admissible as per the structural design. 
b. The sections specified in the drawing are not available in the market at the 

time when such materials are required to be procured. 
 

23. Quantities specified in the tender may vary substantially in actual execution and the 
contractor shall not claim for compensation of such variations & the payment with be 
made as per the actual work executed at site. 

 
24. Material should be used only after getting satisfaction test results. Sample of 

material should be preferably collected in presence of Engineer In-charge. Testing of 
material should be carried out of SVNIT, laboratory but the testing may be permitted 
from other laboratory with the prior permission of the Engineer In-charge. 

 
25. The contractor will have also responsibilities for all employers.  
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26. The specification of material and work should be as per printed book of PWD “Public 
Work Department”.   

 
27. The agency quoted the rates below or above 10% are must necessary to submit the 

rate analysis of each item with the tender for the justification. If this documents is not 
submitted with the tender, the authority will reserves the right to cancel the same 
without assigning any reasons thereof, which may please be noted. 

 
 
 

Signature of Contractor  

     DIRECTOR 

SVNIT, Surat 
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H.  CONDITIONS OF CONTRACT 

 

1.  Security Deposit 
The person/persons whose tender may be accepted (hereinafter called the 
contractor, which expression shall unless excluded by or repugnant to the context 
include his heirs, executors, administrators and assignees) shall within 10 days of 
the receipt by him of the notification of acceptance of his tender deposit with the 
college in cash or bank draft of 5% of the total accepted cost as security deposit 
(and the remaining 5% of the accepted cost will be deducted form the RA bills) to 
the Director as specified in the tender. 

 
If the amount of the security deposit to be paid within the period specified above is 
not paid, the tender contract already accepted shall be considered as cancelled. The 
security deposit lodged by contractor shall be refunded after the expiry of the 
Defects Liability period as mentioned in the agreement after deducting dues, if any, 
which become liable to be recovered from the contractor under the terms and 
conditions of this agreement. 

 

2.  Compensation of the delay      
The time allowed for carrying out the work as entered in the tender shall be strictly 
observed by the contractor and shall be reckoned from the date on which the order 
to commence work is given to the contractor. The work shall throughout the 
stipulated period of the contract be proceeded with all due diligence (time being 
deemed to be the essence of the contract on the part of the contractor) and the 
contractor shall pay as compensation a percentage amount (shown in the table) of 
the tendered cost of the whole work for every day that the work remains 
uncommenced or unfinished after the proper days, and further to ensure good 
progress during the execution of the work the contractor shall be bound, in all cases 
in which the time allowed for any work exceeds one month, to complete parts of the 
work during the period shown in the table.   

The schedule of completion  

Percentage of time 

of the total time 

limit  

Percentage of work 
Rate of liquidated 

damages per day 

Earth work    
25% 16% 0.1% 
50% 50% 0.1% 
75% 75% 0.1% 

100% 100% 0.1% 
Building Work    

25% 10% 0.1% 
50% 40% 0.1% 
75% 80% 0.1% 

100% 100% 0.1% 
Road Work    

25% 25% 0.1% 
50% 50% 0.1% 
75% 75% 0.1% 

100% 100% 0.1% 
 

If the proportionate progress at any stage as stipulated above during the contract 
period is not achieved by the contractor suitable compensation for such delay in the 
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proportionate progress may be levied for the delay in the work. However, in case the 
contractor speed up the work and makes good the progress, the compensation so 
levied for the delay may be reconsidered and may be waived partially or fully. The 
decision of the competent engineer for the amount of compensation for delay as well 
as for the consideration for reduction or waiving of the compensation shall be final, 
conclusive, and binding to the contractor. If the contractor shall fail to complete the 
work within the time prescribed for any other reasons, he shall be bound to pay 
liquidated damages of Rs.0.1 percentage of the contract value per day from the date 
of delaying the said work upto the date of completion and shall be subjected to the 
maximum amount of ten percentage of the estimated amount put to tender. Delays 
requiring payment of ten percentage-liquidated damages of the amount put to tender 
for performance shall be sufficient causes for termination of contract and for 
forfeiture of Security Deposit.  

 

3. Action when whole of Security Deposit is forfeited. 
 

In any case in which under any clause or clauses of this contract the contractor shall 
have tendered himself liable to pay compensation amounting to the whole of his 
security deposit (whether paid in one sum or deducted by installments) or in the 
case of abandonment of the work owing to serious illness or death of the contractor 
or any other causes, the Director on behalf of the college shall have power to adopt 
the following courses, as he may deem best suited to the interest of the college. 

 

(a) To rescind the contract (of which rescission notice in writing to the contractor 
under the hand of the Director shall be conclusive evidence) and in that case the 
security deposit of the contractor shall stand forfeited and be absolutely at the 
disposal of the college. 

(b) To order that the work of the contractor be measured up and to take such part 
thereof as shall be unexecuted out of his hands, and to give it to another 
contractor to complete, in which case any expenses which may be incurred in 
excess of the sum which would have been paid to the original contractor, if the 
whole work had been executed by him, (as to the amount of which excess 
expenses the certificate in writing of the Engineer-in-charge shall be final and 
conclusive) be borne & paid by the original contractor and shall be deducted from 
any money due to him by the college under the contract or otherwise from his 
security deposit or the proceeds of sale thereof, or a sufficient part thereof.  

(c) In the event of any of the above courses be adopted by the Director, the 
contractor shall have no claim to compensation for any loss sustained by him by 
reason of his purchased or procured any materials or entered into any 
engagements, or made any advances on account of or with a view to the 
execution of the work or the performance of the contract. And in case the 
contract shall be rescinded under provision aforesaid, the contractor shall not be 
entitled to recover, or be paid any sum for any work there to actually performed 
by him under this contract unless and until the Engineer-in-charge shall have 
certified in writing the performance of such work and the amount payable to him 
in respect thereof, and he shall only be entitled to be paid the amount so 
certified. 

4.  Action when the progress of any particular portion of the work is 

unsatisfactory 
  

If the progress of any particular portion of the work is unsatisfactory the Director 
shall (notwithstanding that the general progress of the work is satisfactory in 
accordance with clause 2) be entitled to take action after giving the contractor 10 
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day’s notice in writing and contractor will have no claim for compensation for any 
loss sustained by him owing to such action. 

 

5. Extension of time 

If the Contractor shall desire an extension of the time for completion of the work on 
the ground of his having been unavoidably hindered in its execution or on any other 
ground, i.e. any modifications have been ordered by the Engineer-in-charge which in 
the opinion of the Engineer-in-charge have materially increased the magnitude of the 
work then such extension of the date of completion may be granted as shall appear 
to the Engineer to be reasonable provided moreover that the contractor shall apply 
in writing to the Director  within 30 days from the date on which he was hindered as 
aforesaid on or which the cause for asking for extension occurred and the Director 
may, if in his opinion, there are reasonable grounds for granting an extension, grant 
such extension as he thinks necessary or proper. The decision of the Director in this 
matter shall be final.    

 

6.  Final Certificate 

On completion of the work the contractor shall be furnished with a certificate by 
Engineer-in-charge of such completion, but no such certificate shall be given nor 
shall the work be considered to complete until the contractor shall have removed 
from the premises on which the work shall have been executed, all scaffolding, 
surplus materials and rubbish, and shall have cleaned of the dirt from all woodwork, 
doors, windows, walls, floors or other parts of any building, in or upon which the work 
has been executed, or which he may have had possession for the purpose of 
executing the work. 

 
If the contractor shall fail to comply with the requirements of this clause as to the 
removal of scaffolding, surplus materials and rubbish, and cleaning off dirt on or 
before the date fixed for the completion of the work, the Engineer-in-charge may, at 
the expense of the contractor remove such scaffolding, surplus material and rubbish, 
and dispose off the same as he thinks fit and clean off such dirt as aforesaid; and 
contractor shall forthwith pay the amount of all expenses so incurred, but shall have 
no claim in respect of any such scaffolding or surplus materials as aforesaid except 
for any sum actually realized by the sale thereof.  

 

7.  Payment at reduced rate  

The rates for several items of the work agreed to within shall be valid only when the 
item concerned is accepted as having been completed fully in accordance with the 
sanctioned specifications. In cases where the items of works are not accepted at so 
completed, the Engineer-in-charge may make payment on account of such items at 
such reduced rates as he may consider reasonable in the preparation of running 
account or final bill.  

 

8.  Bills to be on printed forms 
 

The contractor shall submit all bills on the printed forms at the office of the Engineer-
in-charge. The charges to be made in the bills shall always be entered at the rates 
specified in the tender or in the case of any extra work ordered in pursuance of 
these conditions, and not mentioned or provided for in the tender, at the rates 
hereinafter provided for such work. 
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9.  Works to be executed in accordance with specifications, drawings, orders etc. 
The contractor shall execute the whole and every part of the work in the most 
substantial and workmanlike manner, and both as regards materials and in every 
other respect in strict accordance with the specifications. The contractor shall also 
conform exactly, fully and faithfully to designs, drawings and instructions in writing 
relating to the work as signed by the Engineer-in-charge and lodged in his office and 
to which the contractor shall be entitled to have access for the purpose of inspection 
at such office, or on the site of the work during office hours, and the contractor shall, 
if he so requires, be entitled at his own expense to make copies of the specifications 
and of all such designs, drawings and instruction as aforesaid.  

 

10.  On claim to compensation on account of loss due to delay in supply  of 

 materials by the college 
The contractor shall not be entitled to claim any compensation from the college for 
the loss suffered by him on account of delay by the college in the supply of materials 
entered in schedule ‘A’ where such delay is caused by 
(1) Difficulties relating to the supply of railway wagons & availability of Government 

controlled materials. 
(2) Force Majeure. 
(3) Act of God. 
(4) Act of the Nation’s enemies or any other reasonable causes beyond the control 

of the college. 
In the case of such delay in the supply of materials the college shall grant such 
extension of time for the completion of the work as shall appear to the Director to be 
reasonable in accordance with the circumstances of the case. The decision of the 
Director as to the extension of time shall be accepted as final by the contractor.    

 

11.  Protection of work 
The Contractor is to cover up and protect the works from the weather, and should 
suspend all ‘wet’ operations during weather, which, in the opinion of Engineer-in- 
charge will be detrimental to the work. 

 

12.  Approval of materials  
Samples of each class of material and workmanship shall be submitted by the 
Contractor for the approval of Engineer-in-charge and after such approval these 
samples shall be deposited at any place the Engineer-in-charge may appoint and 
the contractor shall be required to perform all the works of this contract in 
accordance with the samples.  

 

13.   Accuracy of the work 
The contractor is to set out and level the works and will be responsible for the 
accuracy of the same. He shall also be responsible for the correctness of the 
positions, levels, dimensions and alignment of all parts of the structures as shown in 
the drawings supplied to him. If at any time any error shall appear during the 
progress of any part of the work, the contractor shall at his own expense rectify such 
error if called upon to the satisfaction of the Engineer-in-charge. 

 

14.  Time limit for unforeseen claims 
Under no circumstances whatsoever shall the contractor be entitled to any 
compensation from the college on any account unless the contractor shall have 
submitted a claim in writing to the Engineer-in-charge within one month of cause of 
such claim occurring. 
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15.  Action and compensation payable in case of bad work 
If at any time before the security deposit is refunded to the contractor, it shall appear 
to the Engineer-in-charge or his subordinate in charge of the work that any work has 
been executed with unsound, imperfect, or unskillful workmanship or with materials 
of inferior quality or that any materials or articles provided by him for the execution of 
the work are unsound, or of a quality inferior to that contracted for, or otherwise not 
in accordance with the contract, it shall be lawful for the Engineer-in-charge to 
intimate this fact in writing to the contractor and then not-withstanding the fact that 
the works, materials or articles complained of may have been inadvertently passed, 
certified and paid for, the contractor shall be bound to rectify, or remove and 
reconstruct the work so specified in whole or in part as the case may require, or if so 
required shall remove the materials or articles so specified and provide other proper 
and suitable materials or articles at his own charge and cost; and in the event of his 
failing to do so within a period to be specified by the Engineer-in-charge in the 
written intimation aforesaid, the contractor shall be liable to pay compensation at the 
rate of one percent on the amount of the tender for every day not exceeding ten 
percents, and in the event of any such failure as aforesaid the Engineer-in-charge 
may rectify or remove and re-execute the work or remove and replace the materials 
or articles complained or as the case may be at the risk and expense in all respects 
of the contractor, should the Engineer-in-charge consider that any such inferior work 
or materials as described above may be accepted or made use of it; shall be within 
his discretion to accept the same at such reduced rates along with the appropriate 
penalty as the Director may deem fit.  

 

16.  Alternation in specifications and design. 
The Engineer-in-charge shall have power to take any alteration in, or addition to the 
original specifications, drawings, designs and instructions that may appear to him to 
be necessary or advisable during the progress of the work, and the contractor shall 
be bound to carry out the work in accordance with any instructions in this connection 
which may be given to him in writing signed by the Engineer-in-charge and such 
alteration shall not invalidate the contract and any additional work which the 
contractor may be directed to do in the manner above specified as part of the work 
shall be carried out by the contractor on the same conditions in all respects on which 
he agreed to do the main work and at the same rates as are specified in the tender 
for the main work. And if the additional and altered work includes any class of work 
for which no rate is specified in this contract then such class of work shall be carried 
out at the rates entered in the schedule of rates of P.W.D. or at the rates mutually 
agreed upon between the Engineer-in-charge and the contractor whichever are 
lower. If the additional or altered work for which no rate is entered in the schedule of 
rates of P.W.D. is ordered to be carried out before the rates are agreed upon then 
the contractor shall, within seven days of the date of receipt by him of the order to 
carry out the work, inform the Engineer-in-charge of the rate which it is his intention 
to chargé for such class of work and if the Engineer-in-charge does not agree to this 
rate he shall by notice in writing be at liberty to cancel his order to carry out such 
class of work, and arrange to carry it out in such manner as he may consider 
advisable provided always that if the contractor shall commence the work or incure 
any expenditure in regards thereto before the rates shall have been determined as 
lastly herein before mentioned, then in such case he shall only be entitled to be paid 
in respect of the work carried out or expenditure incurred by him prior to the date of 
the determination of the rate as aforesaid according to such rate or rates as shall be 
fixed by the Engineer-in-charge. In the event of a dispute, the decision of the 
Director will be final. 
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Where, however, the work shall have to be executed according to the designs; 
drawings and specifications recommended by the contractor and accepted by the 
competent authority the alteration above referred to shall be within the scope of such 
designs, drawings and specifications appended to the tender. 

 

17.  Extension of time in consequence of additions or alterations. 
The time limit for the completion of work shall be extended in the proportion of the 
increase in its cost occasioned by alterations or addition of the cost of the original 
contract work, and the certificate of the Engineer-in-charge as to such proportion 
shall be conclusive.  

 

18.  No compensation for alteration in or restriction of works to be carried out. 
If at any time after the execution of the contract documents the Engineer-in-charge 
shall for any reason whatsoever, require the whole or any part of the work as 
specified in the tender to be stopped for any period or shall not require the whole or 
part of the work to be carried out at all or to be carried out by the contractor, he shall 
give notice in writing of the fact to the contractor who shall thereupon suspend or 
stop, the work totally or partially, as the case may be. In any such case, except as 
provided hereunder, the contractor shall have no claim to any payment or 
compensation whatsoever on account of any profit or advantage which he might 
have derived from the execution of the work in full but which he did not so derive in 
consequence of the full amount of the work not having been carried out, or on 
account of any loss that he may be put to on account of materials purchased or 
agreed to be purchased, or for unemployment of labour recruited by him. He shall 
not also have any claim for compensation by reason of any alteration having been 
made in the original specifications; drawings, designs, and instructions may involve 
any curtailment of the work as originals contemplated. 
 

19.  Work open to inspection 
All works under in course of execution or executed in pursuance of the contract shall 
at all time be open to the inspection and supervision of the Engineer-in-charge and 
his subordinates, and the contractor shall at all times during the usual working hours, 
and at all other times at which reasonable notice of the intention of the Engineer-in-
charge or his subordinate to visit the work, shall have been given to the contractor, 
either himself be present to receive orders and instructions, or have a responsible 
agent duly accredited in writing be present for that purpose. Orders given to the 
contractor’s duly authorized agent shall be considered to have the same force and 
effect as if they had been given to the contractor himself. 

 

20. Notice to be given before works is covered up 
The contractor shall give not less than five days notice in writing to the Engineer-in-
charge or his subordinate in charge of the work before covering up or otherwise 
placing beyond the reach of the measurement of any work which is to be measured. 
If any work is covered up or placed beyond the reach of measurement, the same 
shall be uncovered at the contractor’s expense and in default thereof no payment or 
allowance shall be made for such work or for the materials with which the same work 
was executed. 

 

21.  Contractor liable for damage done to the adjacent properties 

If the contractor or his workmen or servants shall break, deface, injure or destroy 
any part of a building in which they may be working, or any building, road, fence 
enclosure or grass land or cultivated ground contiguous to the premises on which 
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the work or any part thereof is being executed or if any damage shall be done to the 
work for any cause what –so ever while it is in progress or if any imperfection 
become apparent in it within the Defect Liability period mentioned above by 
Engineer-in-charge, the contractor shall make good the same at his own expense, or 
in default the Engineer in Charge may cause the same to be made good by other 
workmen and deduct the expenses (of which certificate of Engineer-in –charge shall 
be final) from any sum that may be due or thereafter became due to the contractor 
or form his security deposit or the proceed of sale thereof or of a sufficient portion 
thereof. 

 

22. Liability of contractor for any damage done in or outside the work area. 
Compensation for all damages done intentionally or unintentionally by contractor’s 
labours in the college property shall be estimated by the Engineer-in-charge or such 
other officer as he may appoint & estimates of Engineer-in-charge subject to the 
decision of the Director on appeal be final & the contractor shall be bound to pay the 
amount of the assessed compensation of demand failing which the same will be 
recovered from the contractor as damage from the security deposit or deducted by  
the Engineer-in-charge from any sum that may be due or become due from the 
college to the contractor under this contract or otherwise. 

 

23.  Contractor to supply plant, scaffolding etc. 
The contractor shall supply at his own cost all materials, plants, tools, appliances 
implements, ladders, scaffolding etc. which may be required for the proper execution 
of the work. The contractor shall also supply without charge the requisite number of 
persons with the means and materials necessary for the purpose of setting out 
works and counting, weighing and assisting in the measurement or examination at 
any time and from time to time of the  work or materials, failing this the same may be 
provided by the Engineer-in –charge at the expense of the contractor and the 
expense may be deducted from any money due to the contractor under the contract, 
or from his security deposit or the proceeds of sale thereof or of a sufficient portion 
thereof. The contractor shall provide all necessary fencing and lights required to 
protect the public from accident; and shall also be bound to bear the expenses of 
every suit, action or other legal proceedings, at law, that may be brought by any 
person for injury sustained owing to negligence of the above precautions, and to pay 
damages and costs which may be awarded in any such suit, action or proceedings, 
to any such person, or which may with the consent of the contractor be paid in 
compromising any claim by any such person. 

 

24.  Drinking water 
The contractor shall make his own arrangement for drinking water for the labour 
employed by him. 

 

25.  Work on Sundays 
No work shall be done on Sunday without the sanction in writing of the Engineer-in-
charge. 

 

26.  Contract may be rescinded and security deposit forfeited for subletting it 

 without approval 
The contract shall not be assigned or sublet without the written approval of the 
Engineer-in-charge, and if the contractor shall assign or sublet his contract or 
attempt to do so or become insolvent or commence any proceedings to be 
adjudicated an insolvent or make any composition with his creditors, or attempt to do 
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so the Engineer-in-charge may, by notice in writing, rescind the contract. Also if any 
bribe, gratuity gift, loan, perquisite, reward or directly advantage, shall either or 
indirectly be given, promised, or offered by the contractor, or any of his servants, 
agents to any public officer or person in the employment of the college in any way 
relating to his office or employment, or if any such officer or person shall become in 
any way directly or indirectly interested in the contract, the Engineer-in-charge may, 
by notice in writing, rescind the contract. In the event of contract being rescinded the 
security deposit of the contractor shall thereupon stand forfeited and be absolutely at 
the deposit of the college and shall not be entitled to recover or be paid for any work 
there to for actually performed under the contract. 
 

27. Changes in the constitution of firm to be notified. 
In the case of a tender by partnership firm any change in the constitution of a firm 
shall be forthwith notified by the contractor to the Engineer-in-charge for his 
information.  

 

28.  Works to be executed under the directions of Engineer-in-charge. 
All works to be executed under control shall be executed under the directions and 
subject to the approval of the Engineer-in-charge who shall be entitled to direct at 
what point or points and in what manner they are to be commenced, and from time 
to time carried on. 

 

29.  Decision of the Director to be final. 
Except where otherwise specified in the contract decision of the Director shall be 
final conclusive and binding on all parties to the contract upon all questions relating 
to the meaning of the specifications, designs, drawings and instructions herein 
before mentioned and as to the quality of workmanship or materials used on the 
work, or as to any other question, claim, right, matter, or thing whatsoever in any 
way arising or relating to the contract, designs, drawings, specifications, estimates, 
instructions, orders or these conditions or otherwise concerning the work or the 
execution or failure to execute the same, whether arising during the progress of the 
work or after the completion or abandonment thereof. 

 

30.  Action where no specifications 
In the case of any class of work of which there are no such specifications, such work 
shall be carried out in accordance with the Gujarat Government P.W.D. 
specifications, and in event of there being no Government P.W.D. specifications, 
then in such case the work shall be carried out in all respects in accordance with the 
instructions & requirements of the Engineer-in-charge. 

 

31. Quarry fees & royalties 
All quarry fees and royalties shall be paid by the contractor. All octroi taxes shall also 
be paid by the contractor according to the Municipal rules in force at the time. 

 

32. Compensation under Workmen’s Compensation Act. 
The contractor shall be responsible for and shall pay any compensation to his 
workmen payable under the Workmen’s Compensation Act 1923 (VIII of 1923) or 
any statutory modifications thereof for injuries caused to workmen. 
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33. Claim for quantities of work entered in the tender estimate. 
Quantities shown in the tender are approximate and no claim shall be entertained for 
quantities of work executed being either more or less than those entered in the 
tender estimate.  

34. Claim for compensation  due to delay in starting the work. 
No compensation shall be allowed for any delay caused in the starting of the work 
on account of any acquisition of land or in the case of clearance of site or for any 
delay in accordance to estimate. 

35. Entering upon or commencing any portion of work.  
The contractor shall not enter upon or commence any portion of work except with 
the written authority and instructions of the Engineer-in-charge or of his subordinate 
in charge of the work, failing such authority the contractor shall have no claim to ask 
for measurements for payment of work. 

36. Inferior quality of works 
If the work executed is found to be of inferior quality or of any substandard quality 
not conforming to the specifications at any point of time during the inspection of 
Engineer-in-charge or any Higher Authority, the contract shall be terminated without 
assigning any reasons thereof and no payment shall be made towards the probable 
damages or loss caused to the contractor and materials purchased by him for this 
work and no compensation whatsoever either shall be paid to  the contractor by the 
college. 

37. Labours employed below 12 years old 
In continuation of clause No. 46(I), if any contractor found employing person or 
persons under the age of 12 years, during course of the construction at any stage, 
legal actions shall be taken against him as stipulated in Child Labour Prohibition & 
Regulation Act 1986 and also, a penalty of Rs. 20,000/- (Rupees Twenty thousand) 
shall be imposed which shall be deposited with District Collector in Child Labour 
Rehabilitation cum Welfare Fund.   

38. Electrical charges 
The contractor shall make his own arrangement at his cost for electric supply 
required for operating various plants and machineries required for the woks and for 
general lighting purpose for site-office, labour colony etc. The energy bills shall also 
be paid by the contractor. 

39. Delay due to Natural Causes  
The contractor shall not be charged with liquidated damages and his Security 
Deposit will not be forfeited when the failure of the contractor in completion of the 
work due to any acceptable reasons beyond the control of the contractor and could 
not have been foreseen, prevented or avoided by prudent person. This includes 
Force Majeure, Act of God i.e. natural calamities, Act of the Nation’s enemies, Act of 
Government, Floods, general strike, lock-outs, riot and freight embrace. The 
contractor shall be responsible for requesting extension of the original contract 
period stipulated in the tender before expiration of 30 days from the dates on which 
the clause for asking extension occurred which ever is earlier. The decision of the 
Director in this matter shall be final. 
 
 

SIGNATURE OF CONTRACTOR 

DIRECTOR 

SVNIT, SURAT 
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I. DECLARATION FORM 
 
1. I/We hereby declare that I/We have visited the site and fully acquainted myself / 

ourselves with the local situation regarding materials, labour and other factors 

pertaining to the work before submitting this tender. 

2. I/We hereby declare that I/We have carefully studied the conditions of contract, 

specifications and other tender documents of this work and agree to execute the 

same accordingly. 

 

 

SIGNATURE OF THE CONTRACTOR :-  

ADDRESS :- 

DATE :- 

PLACE :- 

 

 DIRECTOR 

SVNIT, Surat 
 


